Recent & Upcoming Architectural and Engineering Contracts (Update: 03/14/08)"

District 4 Consultant Services Unit
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q Firm Contract Execution Contract Type Term Contract Goal
Contract No. Project Name Contract (number of | Contract
Advertisement * Selected Month/Year ears Amount SBE® DBE DVBE
V! )
1] 04A2538 SFOBB Self-Anchored Suspension Project Completed TRS Consultants (DBE) ’ 2 7-Jun 2006 |Construction Scheduling Support 3.0 $3.0M 25% NA 25%
Ghirardelli Associates
2 04A2540 SFOBB Self-Anchored Suspension Project Completed (SBE), (DBE)” 2 1-Jun 2006 |Construction Field Support 3.0 $6.0M 25% NA 3%
3| 04A2600 SFOBB Self-Anchored Suspension Project Completed CH2M Hill 2 30-Jun 2006 |Construction Claims Support 3.0 $3.0M 25% NA 10%
4 04A2705 Land Surveying for Dist 4 East Bay Counties Completed Towill 2 21-Dec 2006 (Surveying 3.0 $2.0 M NA 17% NA
Chaudhary & Associates
5 04A2707 Land Surveying for Dist 4 North Bay Counties Completed (DBE) 2 21-Dec 2006 |[Surveying 3.0 $2.0M NA 17% NA
6 04A2708 Land Surveying for Dist 4 Peninsula Counties Completed BKF 2 21-Dec 2006 (Surveying 3.0 $2.0 M NA 17% NA
7 04A2706 Right of Way Engineering for transportation projects in District 4 Completed Towill 2 21-Dec 2006 [Right of Way Engineering 3.0 $25M NA 17% NA
8| 04A2785 Districtwide Environmental Contract- North Counties Completed CH2M Hill 7 2 27-Apr 2007 |Environmental Services 3.0 $7.0M NA 20%° NA
9| 04A2786 Districtwide Environmental Contract-South Counties Completed URS’ 2 27-Apr 2007 |Environmental Services 3.0 $7.0M NA 12%° NA
10 04A2808 Project Development & Design, District-4 North Bay Counties Completed CH2M Hill” 2 29-May 2007 |Design 3.0 $4.0M NA 219%° NA
11 04A2809 Project Development & Design, District 4 South Bay Counties Completed URS’ 2 29-May 2007 |Design 3.0 $4.0M NA 17%° NA
0 | 12 04A2810 Project Development & Design, District 4 East Bay Counties Completed Parsons’ 2 6-Jun 2007 |Design 3.0 $4.0M NA 49%° NA
% Districtwide Construction Support - North Region (Sonoma County) 5
2 | 13| 04A2814 (excludes Devils Slide and Toll Bridge Projects) Completed Vali Cooper’ 2 19-Jun 2007 |Construction Support 3.0 $7.0M NA 17% NA
g Districtwide Construction Support - North Region (Solano and Napa Counties ) 5
g | 14 04A2815 (excludes Devils Slide and Toll Bridge Projects) Completed PB’ 2 5-Jun 2007 |Construction Support 3.0 $5.0 M NA 20% NA
@« Districtwide Construction Support - North Region (Marin County) Ghirardelli Associates :
15 04A2816 (excludes Devils Slide and Toll Bridge Projects) Completed (SBE) (DBE)’ 2 6-Jun 2007 |Construction Support 3.0 $3.0M NA 75% NA
Construction Scheduling and Claims Support
16 04A2835 SFOBB- YBI & SSD contracts only (EA 0120P3 and 0120R3)- Construction Administration Support Completed Pinacle One 2 15-Jun 2007 |Only 8.0 $8.0 M 25% NA 3%
Districtwide Construction Support - East Region 5
17 04A2837 (excludes Devils Slide and Toll Bridge Projects) Completed S&C (SBE)’ 2 20-Jun 2007 [Construction Support 3.0 $7.0M NA 30% NA
Districtwide Construction Support - in the 880 Corridor in Alameda & Santa Clara Counties (excludes Devils Slide 5
18| 04A2838 and Toll Bridge Projects) Completed HNTB’ 2 20-Jun 2007 (Construction Support 3.0 $7.0M NA 20% NA
Districtwide Construction Support - South Region 5
19 04A2839 (excludes Devils Slide and Toll Bridge Projects) Completed Hatch Mott McDonald 2 28-Jun 2007 [Construction Support 3.0 $50M NA 15% NA
Construction Scheduling and Claims Support
20| 04A2836 SFOBB-West Approach contract only (EA 0435V3) Construction Administration Support Completed URS’ 2 4-Sep 2007 |Only 3.0 $2.0M 25% NA 3%
Athalye Consulting Eng. Construction Admin Support except scheduling
21 04A2870 SFOBB, YBI,SD & Skyway (EA 0120P3, 0120R3 and 0120L3) - Construction Administration Support Completed (DBE) (SBE)’ 2 4-Sep 2007 |and claims. 8.0 $5.0 M 25% NA 3%
SFOBB, Storm Water, Underwater Cable, Oakland TD 1, Oakland TD 2, and West Approach contracts only (EA Construction Admin Support except scheduling
22 04A2871 0120J3, 0120K3, 0120L3, 0120M3, and 0435V3) - Construction Administration Support Completed TRS (DBE)’ 2 4-Sep 2007 |and claims. 8.0 $5.0 M 50% NA 3%
23] 04A2872 Program /Project Risk Management for Toll Bridge Projects Completed CALTROP’ 2 1-Aug 2007 |Program/Project Management 3.0 $3.0M 25% NA 3%
24 04A2893 SFOBB-OTDQ,0TD2, Cable & Stormwater, Claim & Scheduling Completed CH2MHill” 2 18-Sep 2007 |Claim and Scheduling 8.0 $7.0M 25% NA 3%
25 04A2889 Transportation Management Plan (TMP) for I-880 Corridor in Alameda County Completed Kimley Horn 2 1-Sep 2007 |Design & Construction Support 7.0 $3.0M NA NA NA
26 04A2902 Districtwide Undeground Storage Tank (UST) Site Investigation and Monitoring for Maintenance Stations Completed SHAW’ 2 17-Oct 2007 |Environmental Services 3.0 $20M 25% NA 3%
27 04A2906 Districtwide Construction Environmental Support Completed Brown & Caldwell 2 17-Oct 2007 [Construction Support 3.0 $3.0M 13% 0% 9%°
28 04A2912 Districtwide Hazardous Waste Site Investigation and Remediation Design Contract Completed Geocon 2 6-Nov 2007 |Environmental Services 3.0 $3.0M NA 219%° NA
29 04A2915 Districtwide Visual Impact, Environmental Design Services Completed PB Americas’ 2 21-Nov 2007 |Environmental Services 3.0 $1.0M NA 5006° NA
30 04A2938 Districtwide Water Quality Technical Studies and Erosion/Water Polllution Control Plans Completed Wreco (DBE)’ 2 26-Dec 2007 |Environmental Engineering\Water Quality 3.0 $5.0 M NA 100%° NA
31 04A2945 On-Call for material sampling, testing and evaluation for South Bay Labs. Various Eas Completed TRS/CEL 2 24-Jan 2008 |Materials Testing 3.0 $5.0 M NA 13.5%° NA
32 04A2944 On-Call for material sampling, testing and evaluation for North Bay Lab. Various Eas Completed Signet 2 25-Feb 2008 [Materials Testing 3.0 $5.0 M NA 13.5%° NA
33 04A2917 Districtwide Construction Claims Completed URS’ 15-Mar 2008 |Construction Support 3.0 $3.0M NA 18%° NA
04A2968
34 (Formerly 04NEW276-07) On-Call Program/Project Management Support Services for Toll Bridge Program Completed HNTB 6-Mar 2008 (Program/Project Management 7.0 $25M 50% NA 3%
@
3
g 04A3034
é 35 (Formerly 04NEW284-08) On-Call Environmental Monitoring and Mitigation Contract for the SFOBB Project 02/22/08 to 03/21/08 TBD® 3-Jun 2008 |(Environmental Services TBD® TBD 25% NA 3%
2
£
g
> | 36 04NEW285-08 On-Call Traffic Engineering, Operations Analysis, Transportation Management Plans. Various EAs. TBD® TBD® TBD® Traffic Operations TBD® TBD® TBD® TBD® TBD®
37 04NEW286-08 On-Call Traffic Forecasts TBD® TBD® TBD® Traffic Planning TBD® TBD® TBD® TBD® TBD®
38| 04NEW287-08 On-Call Hydraulics - studies, reports, design, construction report. District wide. TBD® TBD® TBD® Hydraulics TBD® TBD® TBD® TBD® TBD®

Note:

* Updates will be provided at future meetings.

2 Contract has executed

®To Be Determined

* For more log on to htp: - ca. htm
S Pilot Goal for Small Business Enterprise not a contract goal.

© Availability Advisory Percentage (AAP)

7 Prime Consultant is a District 4 Calmentor Member
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Contact: Romy Fuentes @ (510) 622-8803 or Kulwant Singh @ (510) 286-4957




